
 

        October 20, 2020 

 

Garrisons Lake Boat Ramp Reconstruction 

DFW Contract No. NAT20001-Garrisons 

Addendum 1:  Prebid Site Visit Summary – October 20, 2020; 10am 

 

Prebid Attendance 

Garrisons Lake Boat Ramp Reconstruction Contract No. NAT20001-Garrisions 

 Approved list of bidding contractors 

1. Mumford & Miller 

2. Mount Construction 

3. Dissen & Juhn 

4. JJID 

5. Murtech 

6. George & Lynch 

7. RE Pierson 

8. Baltimore Pile Driving & Marine Construction 

9. Carrow Construction 

10. Anglin Construction 

11. Zack Excavating 

12. Kingfisher Environmental 

13. Kent Construction 

14. Road-Con 

15. Bathon Builders 

1. The mandatory site visit for the subject project was conducted in accordance with the 

solicitation documents on October 20, 2020 at 10am. 

2. The attached attendees list represents the contractors in attendance. 

3. Division of Fish and Wildlife Construction Manager (Jeremey Ashe) provided the following 

information to all attendee’s present: 

a. All solicitation questions are to be provided by e-mail to 

Jeremey.Ashe@delaware.gov and copy JSclesky@centuryeng.com by November 

2, 2020 at 4pm.   

b. Contractors requested to provide their questions via one email in lieu of multiple 

emails to ensure all questions are addressed in an efficient manner. 

mailto:Jeremey.Ashe@delaware.gov
mailto:JSclesky@centuryeng.com


c. All bid proposals are to be delivered via hard copy to the Little Creek Wildlife Area 

Fisheries Building 3002 Bayside Drive, Dover, Delaware, no later than November 

24, 2020 – 2pm sharp.  Proposals may be delivered prior to the due date. Jeremey 

Ashe provided his cell phone # for contractors to contact prior to delivery. 

d. Highlighted Division of Facility Management requirements:  

i. Bid form has been revised; reviewed the bid form and ensure it is complete 

with subcontractor information as required. 

ii. Review and acknowledge the Affidavit of Craft Training Compliance 

e. The fixed dock equipment has been purchased by the Division of Fish and Wildlife 

and will be furnished to the contractors.  The contractors are responsible for all 

site/delivery coordination with the vendor. 

f. Construction performance will be July through December due to Time of Year 

(TOY) restrictions. 

4. Contractors were provided the opportunity to request subcontractor categories.  No 

requests were presented.  Contractors were reminded to request subcontractor categories 

during the question/answer timeframe. 

5. Century Engineering (John Sclesky), designer of record, provided an overview of the 

project scope.  It was noted that the current pavement design will be amended to modify 

the scope. 

6. Site visit attendees were provided the opportunity to take a picture of the attendance 

roster. 

7. Plans and Specifications are available at www.bids.delaware.gov . Dwgs 1 will be for 

construction drawings and Dwgs 2 will be for fixed dock drawings.  The attendee sign-in 

list will also be available on the website.  This is also the official website to obtain answers 

to bid questions and addendums. 

8. Contractor questions: 

a. Are weekends and holidays allowable for work days?  Response:  Please provide 

that question as a part of the question/answer and an answer will be provided. 

b. Are liquidated damages applicable to this project?  Response:  No. 

c. Is there a Division of Fish and Wildlife site that could be visited to see a good 

example of the fixed dock?  Response:  Millsboro 

http://www.bids.delaware.gov/


 

 

John Sclesky, P.E. 

Century Engineering 

 


